

GOVERNMENT OF MONGOLIA
MINISTRY OF ROAD AND TRANSPORT DEVELOPMENT
PUBLICATION OF BID RESULT

Date	21 April 2021
Loan No. and Project Name:	3129-MON: Western Regional Road Corridor Investment Program Tranche 2
Contract title and Number:	Package No. E1: Supply of Road Maintenance Equipment

1. This publication of Bid Result follows ADB's no objection to the Contract Awards for Package No. E1: Supply of Road Maintenance Equipment work on 30 March 2021.
2. The Government of Mongolia has received a loan from the Asian Development Bank (ADB) to finance the cost of the Western Regional Road Corridor Investment Program Tranche 2. Part of the financing will be used for the payment under the contracts for above mentioned work.
3. The national competitive bidding was conducted in accordance with ADB's Single-Stage: One-Envelope bidding procedure and was open to all eligible member countries of the ADB. Invitation of Bids (IFB) was advertised on local newspapers "Udriin Sonin" on 23rd December 2020. Also, it was published at MRTD's website on the same day.
4. The reception of bids was closed the date of 22nd January 2021 at 15:30 local time. Four (4) bidders submitted a bid.
5. Bids were opened as specified in the bidding documents at 16:00 hours 22nd January 2021 at Ministry of Road and Transport Development via zoom online meeting.

Bidder No.	Bidder	Readout Price (MNT)	Evaluated Price (MNT)	Status	Reason for non-responsiveness
1.	MB Engineering LLC	3,180,900,000	3,180,900,000	Non-responsive	Bid security validity period did not satisfy the requirement in accordance with Section 1 Clause 22.1
2.	Mehlopat LLC	3,750,144,860	3,750,144,860	Awarded	
3.	Badrangui-Orshikh LLC	3,638,000,000	3,638,000,000	Non-responsive	Technical Specifications of Calibration and Validation Test methods did not meet requirement in accordance with Bidding document Section 6, Part 3
4.	Khantuul Trade LLC	3,600,000,000	3,600,000,000	Non-responsive	Contractual experience did not meet the requirement Section 3, Part B.